


APPENDIX F



OSi Sistersville Project XL Capital Cost Estimates Summary

No XL Project (costs
incurred before 2002)

With XL
Project
(costs
incurred
before 2002)

Surface Impoundment
Replacement

Foundations for all structures $1,657,000 $ -
Pipe trenches $139,000 $ -
Piping $116,000 $ -
Solids Handling System $85,000 $ -
Splifter Box Revisions $24,000 $ -
Neutralization system $10,000 $ -
Engineering costs $100,000 $ -

Subtotal $2,131,000 $ -
Surface Imp. Closure $500,000 $ -

Subpart CC costs $2,631,000

Subpart YYY Costs Estimated costs to cover WWTU
and the collection system.* $2,500,000

$ -

Emissions controls
on Capper unit

Vent incinerator project $ - $ 600,000

Total $5,131,000 $ 600,000

*This estimate is not based on any engineering estimates but instead is OSi's
rough estimate of the scope of work.  The work would consist of sealing many
manholes and trenches, covering of several inground tanks, a vent collection
system, at least one control device, explosive meters and instrumentation at
various points in the collection system, providing utilities for the control
device, etc.


